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BIDS OPENED FOR THE OLD SAN FRANCISCO-OAKLAND BAY BRIDGE 

DEMOLITION CONTRACT 

 

SACRAMENTO, March 4, 2015 – The Department of Transportation (Caltrans) opened bids today 

for the demolition of the old East Span of the San Francisco-Oakland Bay Bridge. The demolition 

work is for the removal of the five 504 foot double deck steel truss spans, the fourteen 288 foot 

double deck steel truss spans, the removal of the 13 steel towers at piers E4 through E16, and the 

remaining portion of the concrete touchdown to the Oakland mole.    

 

The actual location, as indicated in the contract, is for construction on State Highway in the City and 

County of San Francisco and Alameda County from 0.8 mile east of the Yerba Buena Tunnel to 0.8 

mile west of the Toll Plaza. 

 

The engineers estimated cost for this aspect of the demolition, which would include removing 

portions of the old bridge and salvaging certain elements, was $93 million. The contract that will 

include demolition of the foundations below the road will be identified at a later date.  

 

The apparent low bidder as read is California Engineering Contractors, Inc. (CEC)/Silverado 

Contractors, Inc., joint venture, with a bid of $69,770,000. This is the same prime Contractor for the 

YBITS 2 Contract removing the cantilever section. The other three bidders are Golden State Bridge, 

Inc./Obayashi joint venture at $80,828,255, Shimmick Construction Company, Inc. at $93,670,775 

and American Bridge Company at $103,112,473. The bids have not yet been verified, as contractors 

are required to prove their ability to fulfill contract requirements. 

 

The review process will begin immediately. The contract award is anticipated to occur within the 

next 30 days. The current approved completion schedule for this contract is 2018. 
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